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Addendum # 2
06/10/14

All properties located within the EPA’s Superfund Zone shall be subject to the following:

Wrecking contractor follow and required to adhere to any and all requirements and/or regulations
imposed by this agency. Contact information is as follows:
Michael Berkoff, Remedial Project Manager
U.S. EPA Region 5 - Superfund Division
Remedial Response Section #3
Phone:(312) 353-8983
Fax:(312) 582-5160
1. Demolish and remove entire building structures — including any and all sub-structures
such as foundations, basement walls, basement flooring and footings, fencing, assessor
structures, etc.
2. Lot shall be cleaned and cleared of all rubbish and debris accumulated in the course of
abatement and graded.
Contractor required to follow the health and safety plan attached to the Weaver Boos plan
when they are excavating soil around foundations, etc.
e Note the worker personal protective equipment and dust control instructions as
they are particularly important during excavation work.
4. Any and all foundations, walls, etc. demolished and/or removed are required to be
decontaminated before it is disposed of without restrictions.
5. All excavated soil required to be disposed of as contaminated soil, which excavation shall
be backfilled and covered with clean soil (sand) and clean top soil.

e All excavated soil required to be disposed of as contaminated soil, including
4’x2’ buffer running parallel to structure.

e All excavated soil 2° in depth from ground level exposing native sand, to be
disposed of as contaminated soil.

e Fill cavity with clean fill (sand), compact to prevent settling and top soil.

6. Assure that proper ground covering is in place to prevent disturbance of existing soil.

e All equipment that comes in contact with the contaminated soil must be

decontaminated at the property and in accordance with the Weaver Boos Plan.
7. General

e All above ground demolished materials shall be disposed of offsite.

e All demolished debris to be decontaminated prior to removal/disposal.

e Mobil equipment, etc. — ground barrier to be in place to prevent disturbance of
existing soil.

e Release of liability to be executed prior to issuance of wrecking permit.

e O  chain link fence structure to be erected around perimeter of site prior to
commencement of work, including visible no trespassing/danger signs attached to
each side of fence structure.

e Contractor shall commence demolition immediately upon meeting any and all
requirements imposed, and shall complete said work within the specified time
period from receipt of the notice to proceed.
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The lot, including public ways, shall be left cleaned of all rubbish at the
conclusion of the project whether rubbish is affiliated with demolition of the
structures or not.
Assure all work is done in compliance with all environmental, health and safety
codes and regulations, including any and all local and State requirements.
Contractor to coordinate start date of demolition with Building Department and
EPA.
a. Representative of EPA to be present during demolition to assure proper
precautionary measures, applicable requirements, etc. are followed.
b. Contractor required to meet and follow any and all health and safety
plans in place.

Wrecking permit to be acquired from Building Department prior to
commencement of demolition work.
a. IDEM nofifications required to be submitted by contractor (if
applicable).
b. Verification of termination of services/utilities (water, NIPSCO, etc.)
required.
Rodent control receipts required to be submitted.
Public right of way permits required to be applied for with the East Chicago
Engineering Department.
Source and type of clean fill.

a. Receipts required to be submitted prior to claim being submitted for
payment.
Disposal facility information.
a. Dump receipts required prior to claim being submitted for payment.
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